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Olympic MP 0.00 to MP 3.37 roadway excavation, surfacing, preleveling and paving with ACP CI. A $470,220.00 Lakeside Industries
5401 12 NH-0101(158) 101 |SR101/SR 107 IS 14 0.34 | varies | 0.165 0.34 0.34  |& G, pavement marking, illumination, permanent signs 5/1/1998
98C504 mi 98,822.00 Aberdeen, Wa
Eastern 10,26 138.5 28.8 0.38 134.39 4.11 |BST CIC & D, Pave with ACP C1 G & F, Fog Seal, Pavement Markings
5402 P1 STP-PM98(003) 20 1998 Eastern Region 33 $1,963,356.88 Poe Asphalt 5/14/1998
987011 Chip Seal North $1,753,919.37
98C505 MP 83.22 to MP 887.40 rem. existing polymer conc. overlay, br. deck repair, polymer conc. overlay $317,832.25 Mowat Construction
5403 P2 STATE 101 e Bridges 14 pavement markings, on br. 101/115 only & by rem the existing poly. conc overlay 5/1/1998
Olympic br. deck repair, saw cut groove finish, pvmt mark on br. 101/125E $258,467.00 Woodinville
NWR MP 53.4 to MP 53.5 Drainage, erosion control and planting, traffic control $212,362.00 KLB Construction
5404 P3 STATE 2 Profitt's Point Along the Tye 17 5/21/1998
98A009 169,328.00 Mukilteo, Wal
Olympic MP 0.00 to MP 5.25 Pavement repair, crack sealing, preleveling, overlay with asphalt conc. $1,641,544.50 ACE Paving Co., Inc
5405 P1 STATE 307 |SR305to SR 104 18 5.25 6.7 0.06 5.25 5.25 |Cl A, pavement marking, traffic control 5/1/1998
98C507 mi mi 1,449,114.40
5406 CANCELLED
SWR MP 11.62 to MP 11.65 Rem. ACP from Br. deck, further deck prep., overlay existing br. deck $298,955.75 N.A. Degerstrom, Inc.
5407 P2 STATE 82 |Bridge 82/20S Deck Rehab 20 0.08 11.59 0.038 0.08 0.08  |with modified conc., expansion joint, widen approach slab, crack sealing 82/208| 11.59 43.84 [ 0.04384 5/1/1998
98E015 conc. br. deck, rem. ACP on shoulders pace w/ ACP Cl A, traffic cntl. $240,065.90 Spokane, Wa.
SCR MP 36.60 to MP 43.17 rem. beam guardrail, grade, surface, planing bit. pvmt, pave w/ ACP, constr $2,980,107.68 Transtate Paving
5408 P1 STATE 240 |SR182to SR 395 3 6.57 14.64 0.09 5.181 6.57 |curb & traffic island, install conc. barr., repl. W-beam g-rail w/ thrie beam 5/8/1998
98E012 mi mi g-rail on Yakima R. br. 240/12, raise g-rail, inst. guide posts, sign br. $2,596,651.51 Yakima, Wa
WSF paint exterior & hull, curbing repl., add new cleaning gear locker, gauge steel $696,750.00 Todd Pacific Shipyard
5409 X5 STATE WSF |M.V. Sealth Drydocking 17 repl. solarium overhead panels, change #1 prop, hub, rem and repl keel coolers 5/1/1998
985409 louver & screen renewal & repair $1,324,557.00
NWR MP 9.36 to MP 10.11 clear, grub, rem. br. No. S 542/9, 10, 11, rem. guardrail and other traffic 542/10, 13.2 238.46 | 0.23846 $11,485,337.95 Max J. Kuney Co.
5410 P2 BR-0542(012) 542 |Nugents Vicinity Bridge Replacement 37 0.75 0.12 0.75 items, grade, drain, repl. br. No. S 542/10 and 11, surface, cem. conc. approach 542/11] 16.8 18.29 | 0.01829 5/22/1998
98W009 mi slab, pace W/ ACP, eros. cntl., planting, g-rail, temp conc barr, illum, signs $8,983,629.43 Spokane, Wa.
Olympic MP 16.07 to MP 20.63 2 repair pavement, crack seal, plan bit. pvmt., pave with ACP CL. A $1,107,904.00 Wilder Construction Co.
5411 P1 STATE 8  |Summit Lake Rd to SR 101 0/C 34 4.56 @ 0.045 4.56 4.56  |raise guardrail & update terminals, pavement markers, guideposts, finish 5/15/1998
98C502 mi 7.32 shoulders, adj. catch basins & Jct. boxes, install perm. signs, traffic entl. 66,162.15 Olympia, Wa
NCR ACNH-0028(023) MP 1.15B-MP 2.87B Grading, drainage, storm sewer, surfacing, paving with ACP CI. A, sceding $1,598,615.50 Selland Construction, Inc
5412 12 P-STPH-TA96(273) 28 [Sunset Highway Channelization 9 1.72 72 varies 1.72mi 1.72  |installing beam guardrail, temp conc. barrier, illum., signal, temp impact 5/15/1998
98B008 mi portable message sign, pvmt. markings $1,555,977.80 Wenatchee, Wa
NWR VICINITY MP 49.40 $77,130.00 STRIDER CONST. CO. INC.
5413 P3 STATE 20 [CULVERT REPLACEMENT 29 INSTALL CULVERT BY JACKING 5/22/1998
98A010 spur $88,239.00 BELLINGHAM, WASH
SWR Vicinity MP 47.72 Removing portion on existing Structure $158,420.00 Iconco, Inc
5414 P2 STATE 8 Old Mill Creek Bridge Removal 8 5/21/1998
98X308 $241,400.00 Seattle, Wa
Eastern 32 237 32.8 0.15 0.01 2.36  |Plane, Pave Repair, Prelevel, Pave with Mod ACP CI A, Bridge Deck Repair, Mod 291/6| 282 54.9 [0.010398 $523,794.00
5415 P1 STP-PM98(003) 291 |Vic MP 9.00 to Stevens Co. Line Conc Overlay, Guardrail, Guide Post, Sign, Paint Stripe Inland Asphalt 6/1/1998
987014 mi mi mi mi mi $506,517.00
SCR 12  |MP 342.4-348.2, MP 366.3-372.9 36 planing bituminous pavement, paving with modified asph conc., pavement $1,541,197.50 Quad-Cities Construction
5416 P1 STATE Walla Walla to Dixie and Dayton 5.8 7.32 0.045 0.064 5.8 Cl. A, pavement marking, permanent signing, updating signing, retrofitting 5/22/1998
98E016 to Turner Road 7 mi mi bridge rails, rpair exist. conc., retaining wall, traffic control $1,487,964.48 Lewiston, Id.
NWR MP 21.30 to MP 26.28 grading, drainage, sanitary sewer, erosion control and planting, beam $3,178,955.35 Scarcella Bros, inc.
5417 " STATE 167 |[84th Ave. So to So Grady Way 17 guardrail, pavement marking, signing, illumination, fencing, traffic control 5/29/1998
98W006 Stage 1A $3,447,035.55 Seattle, Wa
WSF Harlen Construction
5418 STATE WSF |Clinton Wingwall, Tower & Dolphin Repair 17 Marine timber & Pile driving 11/17/1998
$216,688.00
Eastern 26 0.14 Clean and Paint Metal Surfaces of Two Bridges on SR 31 31/36 521.7 |0.098807 $523,897.50
5419 P2 State 31 |ER 97-99 Bridge Painting 31/42 216.5 |0.041004 Root Paint & Glass 5/22/1998
987013 $427,780.00
NWR Vicinity Mp 0.42 and MP 8.03 Installing sidewalks and a crosswalk warning signal, permanent signg, drainage modifications, pavement markings $200,639.00 Dennis R. Craig
5420 12 STATE 169 |Enumclaw and Black Diamond Vicini 17 traffic control 6/2/1998
98A018 Pedertrian Enhancements $177,990.88 Redmond, Wa
SWR Vicinity MP 20.35 Constructing a dike $9,734,000.00 Quigg Bros, Schermer
5421 P3 ER-9603(002) 101 [North Cove Vicinity Emergency 25 5/15/1998
98X311 ization - Stage 3 $8,257,500.00 Aberdeen, Wal
Eastern 22 6 27.6 0.15 6 Pave with Mod ACP CI A, Prelevel, Pave Repair, Crack Sealing, ACP Curb,
5422 P1 STP-PM98(003) 231 |MP22.1to SR2 mi ft ft ft Guardrail,Quary Spall Placement $830,395.00 Poe Asphalt 6/12/1998
987009 $716,873.80
Olympic MP 4.99 to MP 6.26 Roadway widening, slope flatening, guardrail installation, drainage, $757,522.50 Rognlin's, Inc.
5423 12 NH-0109(008) 109 |MP 5 to Grass Creek 14 pavement marking, permanent signing, traffic control 5/22/1998
98C509 $811,450.86 Aberdeen, Wa
eastern 33 4721 30 0.4 6.88 |Grading, Surfacing, Widening for Passing Lane and Channelization, Pave with $875,138.75
5424 12 DEMO-1995(001) North Corridor Channelization ACP CI B, Crack Sealing, Drainage, Signing, Illumination, Planting Vallley Asphalt 6/1/1998
987003 395 [Stage 3 $848,825.00
SCR MP 50.20 to MP 64.55 Stabilization of unstable slopes by controlled blasting, instalation of $1,558,935.00 Roy E. Ladd, Inc
5425 P3 State 90 (Franklin Falls and Cabin Creek 17 rock dowels, rock bolts, wire mesh slope protection, construction of 6/9/1998
98Y009 Vi. Unstable Slopes 19 a slope stabilization buttress. $1,211.813.50 Redding, Calif]




